Description	Qty	Unit	Rate	Amount
SUMMARY	**Page No.**			
DRAWING REGISTER	1/6			
PRELIMINARIES & GENERAL	2/15			
DEMOLITION WORKS	3/4			
CIVIL - GROUNDWORKS	4/7			
GROUNDWORKS	5/8			
IN SITU CONCRETE	6/8			
FORMWORK	7/8			
REINFORCEMENT	8/6			
TANKING & WATERPROOF MEMBRANES	9/4			
MASONRY	10/7			
STRUCTURAL STEEL	11/13			
METALWORK	12/7			
ROOFING	13/8			
RENDER	14/4			
EXTERNAL CLADDING & FACADE	15/5			
ALUMINIUM DOORS AND WINDOWS	16/7			
SHOWER SCREENS, MIRRORS & DECORATIVE GLAZING	17/5			
CARPENTRY/WOODWORK	18/6			
PARTITION & LININGS	19/6			
SUSPENDED CEILINGS	20/9			
DOORS AND FRAMES	21/5			
DOOR HARDWARE	22/5			
VINYL PLANK FLOORING	23/6			

Description	Qty	Unit	Rate	Amount
SUMMARY	**Page No.**			
FLOOR AND WALL TILING	24/8			
JOINERY AND BENCHTOPS	25/7			
SANITARYWARE & TAPWARE	26/5			
FITMENTS	27/5			
PAINTING	28/7			
SANITARY PLUMBING	29/10			
SEWER AND STORMWATER DRAINAGE	30/10			
WATER SERVICES AND STORAGE	31/12			
ELECTRICAL SERVICES	32/10			
FIRE DETECTION AND ALARM	33/5			
DATA, ACCESS CONTROL, SECURITY AND COMMUNICATIONS	34/7			
MECHANICAL SERVICES	35/9			
FIRE SERVICES	36/4			
(CIVILS) DRAINAGE	37/8			
(CIVILS) RETAINING WALLS	38/8			
(CIVILS) ROADWORKS & SERVICES SLABS	39/6			
(CIVILS) SITE SERVICES	40/7			
Subtotal	41/2			
**********	42/2			
SOLAR PANELS AND SYSTEM (PROVISIONAL SUM - SUPPLY & INSTALL)	43/5			
WINDOW TREATMENTS (PROVISIONAL SUM - SUPPLY AND INSTALL)	44/6			

Description	Qty	Unit	Rate	Amount
SUMMARY	**Page No.**			
WHITEGOODS (PROVISIONAL SUM - SUPPLY AND INSTALL)	45/4			
OFFICE FURNITURE - FITOUT (PROVISIONAL SUM - SUPPLY & INSTALL)	46/9			
LEAF HUT (PROVISIONAL SUM - SUPPLY AND INSTALL)	47/4			
CONTINGENCY	48/2			
**********	49/2			
TOTAL AMOUNT TO FORM OF TENDER				
Note: This Bill of Quantities contains pages numbered 1/1 - 49/2 . The Sub-Contractor should ensure that...				